
2 PROPOSAL PREPARATION 

2.3 SfCNfFICANT DATES 

The delivery and work schedule set out herein represents the State's best 
estimate of the schedule that will be followed. if a component of this schedule, 
such as Proposals Due date is delayed, the rest of the schedule may be shifted 
by the same number of days. The approximate schedule is as follows: All time 
is shown as Eiavvaiiari Standard Time (HST) 

Advertisement of RFP and Proposal Pick-up 

Optional Site Visit 

Deadline for Written lnquiries; 10:00 a.m. 

Deadline for Request to Utilize Another Methodology 

Deadline for Letter of Intent; 10:00 a.m. 

Response to Offerors' Written Inquiries 

Deadline for a Additional Written lnquiries 

Response to Offerors' Additional Written lnquiries 

Deadline for a Next Additional Written Inquiries 

Response to Offerors' Additional Written lnquiries 

Proposal Due; 10:OO a.m. 

Compliance Review for Proposals 

Notices of Compliance Qualification 

or Disqualification Mailed 

Selection of Priority Listed Offerors 

Discussions (if any) with Priority Listed Offerors. 

Best and Final Offer Due; 10:00 a.m. 

Contractor Selection 

Notice of Award 

Notice to PruceedlEstimated Date of Contract Issuance 

Estimated Start Date 

Work Plan Presentation for PART 1 

Work Plan Presentation for-PART 2 

Final Work Plan Submission for PART t 

Final Work Plan Submission for PART 2 

April 5, 1999 

April 6 to 

May 18, 1999 

April 19, 1999 

April 19,1999 

Aptdl 21'1 999 

May 5, 1959 

May 7,1999 

May 12,1999 

May 14,1999 

May 4 9,1999 

May 28, 1999 

June 1, to 

June 9, 1999 

June 20,1999 

August 6, 1999 

August 16, 1999 to 

October 8, 1999 

November 15, 1999 

November 26,1999 

December 1, 1999 

December 13, 1999 

December 15,1999 

December 27,1999 

December 27,1999 

January 10,2000 

January 10,2000 

Final: November 23, 19533 RFP CS-FY-99-052 

1 0 0 2 5 4  



2 PROPOSAL PREPARATION 

Estimated initial contract Period for Part1 

Estimated Completion Date: Part 1 and 2 all Phases 

Estimated Completign; Post Implementation Support 

December 15,1999 

to June 30,2Q00 

Jurie 30,2001 

June 30,2004 

Final: November 23,1999 




